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01

02

03

04

05

06

Toilet-
01

Piprahi

Construction Of New Toilet at
1.M.S. KUAMA (10030101602) 2 Unit Toilet
2.M.S. MADHOPUR (10030103101) 1 Unit Toilet
3.M.S. PIPRAHI (10030101902) 2 Unit Toilet
4.P.5. AMBA PASWAN TOLA NEW (10030101211)
2 Unit Toilet
5.P.S. BASAHIA URDU TOLE GARHWA
(10030100503) 2 Unit Toilet
6.P.S. BUNIAD GANJ (10030101401) 2 Unit Toilet
7.UCHCH MADHYAMIC VIDYALAY BELWA
(10030102002) 1 Unit Toilet
8.UHS DHANKAUL(10034100208) 2 Unit Toilet
9.UHS GANGA DIGPAL SIYA SONFI MAJHAURA
(10034100197) 2 Unit Toilet
10.UHS MAHUAWA URDU (10034100457) 2 Unit
Toilet
11.URDU P.S. BARI MASJID TOLA NEW
(10030102604) 2 Unit Toilet

48.72100

0.97500

5,000/-

As appeared on
e-tendering
website

03
Months

Toilet-

Sheohar

Construction Of New Toilet at

1.M.S. SHEOHAR (10030202101)
4 Unit Toilet

2. MS HANUMAN NAGR URDU (10030203201)
2 Unit Toilet

3. MS SUGIA CHANAU TOLA (10030203902)
2 Unit Toilet

4. P.S SUGIYA BAZAR TOLA (10030201105)
2 Unit Toilet

5. P.S. RAMPUR YADU (10030204701)
2 Unit Toilet

6. P.S. FATEMACHAK MAKTAB (10030204901)
2 Unit Toilet

7. P.S. FATMA CHAK TOLE MAMREJPUR
(10030204902) 1 Unit Toilet

8. U.H.S SUNDARPUR KHARAVANA
(10034100202) 2 Unit Toilet

9. U.M.S. JAFARPUR (10030202901) 2 Unit Toilet

45.67400

0.91400

5,000/-

As appeared on
e-tendering
website

03
Months

Toilet-
03

Tariyani

Construction Of New Toilet at
1.T.R.N.R.+2 HIGH SCHOOL FATHEPUR
(10030301306) 4 Unit Toilet

2.M.S AURA (10030300901) 2 Unit Toilet
3.U.H.S MUSHAHARI (10034100204) 2
Unit Toilet

4 UCHCH MADHYAMIC VIDYALAY
LATHKONI (10030302307) 2 Unit Toilet
5.UCHCH MADHYAMIC VIDYALAY
SALEMPUR (10030304006) 2 Unit Toilet
6.UHS DUMMA (10034100209) 4 Unit
Toilet

7.UHS SURGAHI (10034100203) 2 Unit
Toilet

8. M.S. CHAPRA DOR (10030300501) 2
Unit Toilet

49.41600

0.98900

5,000/-

As appeared on
e-tendering
website

03
Months

N@Q%* %ﬁm

\fb\w,c(

et

\O

oS\M

>




Toilet-
04

Tariyani

Construction Of New Toilet at

1.M.S CHHATAUNI (10030301402) 2 Unit
Toilet

2.M.S. ATHKONI (10030302301) 3 Unit
Toilet

3.M.S. KHORTHA URDU (10030302101) 3
Unit Toilet

4 M.S. VISHUNPUR FAKIRA
(10030301601) 3 Unit Toilet

26.18000

0.52400

5,000/-

As appeared on
e-tendering
website

03
Months

Toilet-
05

Dumari
Katsari

Construction Of New Toilet at

1.M.S. BAHUARA BAJ (10031701601)
1 Unit Toilet

2.P.S MUSLIM TOLE RAMBAN NEW
(10031700802) 1 Unit Toilet

3.P.S RAMPURKESHO B.TOLE NEW
(10031701703) 1 Unit Toilet

4.P.S. BAJITPUR KATSARI (10031701301)
2 Unit Toilet

5.P.S. MASHAN (10031701401) 1 Unit Toilet

6.P.S. NAYA GAON NAVIN URDU
(10031702212) 1 Unit Toilet

7.P.S. RAM KESO DAUD NAGAR NEW
(10031701704) 1 Unit Toilet

8.P.S.VEERA CHAPRA SHEKH TOLI
(10031702602) 1 Unit Toilet

9.M.S VEERA CHAPRA (10031702209)
1 Unit Toilet

10.M.S. NAYAGAON GOT (10031702203)
1 Unit Toilet

35.70000

Sheohar

1.M.S SUNDARPUR KHARAUNA
(10030204501) 4 Unit Toilet

0.71400

5,000/-

As appeared on
e-tendering
website

03
Months

Toilet-
06

Purnahiya

Construction Of New Toilet at
1.M.S. BASANT JAGJIVAN (10032202403)
2 Unit Toilet
2. UCHCH MADHYAMIC VIDYALAY ,BARAHI
JAGDISH (10032201404) 1 Unit Toilet
3.U.M.S CHAKPHTEHA KANYA
(10032202702) 2 Unit Toilet
4,UM.S. CHAK SONAUL(10032201701)
2 Unit Toilet
5.M.S. DOSTIYA DAKSHINI (10032200502)
2 Unit Toilet
6.P.S. BILASH RAI TOLA PIPRADHI
PUNARWAS (10032200406) 2 Unit Toilet
7.M.S. BARAHI MOHAN (10032202301)
4 Unit Toilet
8 M.S. CHIRAIA (10032200201) 2 Unit Toilet
9. UCHCH MADHYAMIC VIDYALAY
DOSTIYA (10032201202) 4 Unit Toilet
10.M.S. MADANCHAPRA (10032201601)
1 Unit Toilet

48.72100

0.97500

5,000/-

As appeared on
e-tendering
website

03
Months

Toilet-
07

Purnahiya

Construction Of New Toilet at

1. UCHCHYA MADHYAMIC VIDYALAY ,
BAIRIYA (10032200611) 4 Unit Toilet
2.M.S. ASHOGI (UPGR) (10032200801)

3 Unit Toilet

17.11400

0.34200

5,000/-

As appeared on
e-tendering
website

03
Months

Kitchen-

08

Piprahi

Construction Of New Kitchen Shed at

1.M.S. KUAMA (10030101602)

2.P.S. BASAHIA URDU TOLE GARHWA
(10030100503)

3.URDU P.S. BARI MASJID TOLA NEW
(10030102604)

Dumari
Katsari

Construction Of New Kitchen Shed at
1.M.S VIRA CHAPRA (10031702209)

Purnahiya

Construction Of New Kitchen Shed at

1.M.S ADAURI (10032200104)

2.M.S. BARAHI JAGDISH BALAK
(10032201401)

3.M.S. BASANT JAGJIVAN (10032202403)

4 M.S. BASANT PATTI (10032201101)

5.P.S. BASANT JAGJIVAN MUSH. TOL
(10032202404)

6.M.S. SONAUL SULTAN (10032201801)

48.50000

0.97000

5,000/-

As appeared on
e-tendering
website

03
Months
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Kitchen-
09

Sheohar

Construction Of New Kitchen Shed at

1.M.S. MOHARI (10030201702)

2.M.S. SAHPUR (10030202801)

3.P.S. KHAIRWA DARP M. TOLA NEW
(10030202703)

Tariyani

Construction Of New Kitchen Shed at

1.M.S AURA (10030300901)

2.M.S. ATHKONI (10030302301)

3.M.S. GURHANI (10030302701)

4 M.S. HIRAMMA URDU RAMPUR KHAS
(10030302201)

5M.S. PAHARPUR (10030305301)

6.M.S. POJHIYAN (10030300404)

7P.S. MADHOPUR CHHATA (10030303102)

48.50

0.97000

5,000/-

As appeared on
e-tendering
website

.

03
Months

10

B/W-

11

B/W-
11

Purnahiya

12

B/W-
12

Construction Of Boundary Wall at

1.SRI GUDDAR JAGDEO +2 HIGH SCHOOL
SONAUL SULTAN (10032201804) 499 M.

2 M.S. SONAUL SULTAN (10032201801) 91 M.

48.74320

0.97500

5,000/-

As appeared on
e-tendering
website

ﬂ
03

Months

Construction Of Boundary Wall at
1.M.S. DOSTIYA DAKSHINI (10032200502)
156 M.

3.U.M.S. CHANDIHA KANYA(10032200402)
140 M.
4.UM.S. THIKHA (10032202601) 44 M.

2.UM.S. BEDAUL ADAM (10032202101)137 M.

39.90300

0.79800

5,000/-

As appeared on
e-tendering
website

03 y
Months |

Construction Of Boundary Wall at
1.UCHCH MADHYAMIC VIDYALAY
JBAKHAR CHANDIA (10032200407) 180 M.

2 UHS BANT JAGJIVAN) (10034100206) 319 M.

41.27400

0.82550

5,000/-

As appeared on
e-tendering
website

03
Months

13

B/W-
13

Dumari
Katsari

Construction Of Boundary Wall at

1.M.S. ROHUA KANYA (10031700902) 46 M.

2 M.S. UMED CHAPRA (10031700401) 52 M.

3.P.S PHULKAHAN TOLE BENIPUR NEW
(10031700703) 47 M.

4.P.S BABU TOLA JAHANGIRPUR
(10031700205) 123 M.

5.P.S. KARARIA SOUTH TOLA (10031700312)
45 M.

26.69400

0.53400

5,000/-

As appeared on
e-tendering
website

03 |
Months |

14

B/W-
14

Piprahi

Construction Of Boundary Wall at
1 M.S. AMBA OJHA TOLA (10030101201) 163M.
D.M.S. PARSAUNI BAIJ (10030102201) 121 M.

Sheohar

Construction Of Boundary Wall at
1.P.S. KHAIRWA DARP M. TOLA NEW
(10030202703) 30 M.
b P.S. MAULA GANJ (10030201701) 53 M.
53.P.S. PARDESIYA E.SC TOLA (10030200102)
135 M.

42.16400

0.84350

5,000/-

As appeared on
e-tendering
website

03
Months

15

B/W-
15

Tariyani

16

B/W-
16

Construction Of Boundary Wall at
1.P.S. BENIPUR (10030305102) 61 M.
b P.S. BRINDAVAN BAZAR (10030304703)61M
3.P.S. CHHATAUNI GIRL (10030301401) 35 M.

5.P.S. GHORAHA (10030304802) 61 M.

6.P.S. JAGDISHPUR CHIMANI NEW
(10030305004) 61 M.

7 P.S. POJHIYAN KANYA (10030300402) 61 M.
8 P.S. SONBARSA GIRL (10030300302) 61 M.

9 P.S. TAJPUR CHAUR (10030301002) 60 M.

4 P.S.GAUSPUR MARHALLA(10030301301)69M.

45.31500

0.90650

5,000/-

As appeared on
e-tendering
website

03
Months |

Construction Of Boundary Wall at
1.P.S. TUNIYAHI NEW (10030301305) 121 M.
2 UHS SURGAHI (10034100203) 427 M.

45.28600

0.90600

5,000/-

As appeared on
e-tendering
website

03
Months |
. |
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6.

10.

11.

12

13.

14.

15.

16.

17.

18.

faxfia <is @iem @1 [ifYr vd a5 : HeH YRR gRT a8 # G fhar SrRem |

(% Jearge www.eproc2.bihar.gov.in W )
ST Wier @1 : R Jgarse www.eproc2.bihar.gov.in ®
ﬁﬁm Efﬁ' a‘éllﬁT Cﬂ‘d@f : 120 ]%T—[

<SR ) Uitk § 9N oF ¥ AISH! BT eproc-2 B A fNGYT FRET BRN, JgAISE W IMAHD
fAde g Sudes 21 39 fAdus 92 User ID T Password fel¥TT| Wdea! @1 DSC (Digital
Signature Certificates) ¥ U< &1 8T | User ID, Password, DSC UG §=ex-ic & SUdIT ¥ &l ddadh
$-fAfdeT & W o "B |

fAfder daa s—ffder u€fd & FAR deSc www.eproc2.bihar.gov.in X fRwrfea faar smom |
$-fafaer ufrar & Gefda SHerR §—Ae amgosio— eproc2support@bihar.gov.in, Working Hours
8:00 am to 7:00 pm & WIS f&Har ST |ahar B | s—Afaer ufshar | Hefid SHar eproc2.0 helpdesk,
Address-mjunction services Itd., R.J. Complex, 2" Floor, Canara Bank Campus, Khajpura, Ashiana
Road, P.S.-Shastri Nagar, Patna-800014 & WT<l f&ar ST Fehell 2 |
ffaeemet @ % Jege w® & [ S o (STSTdS) Td ST (3TTelts) R BT
Gftaa Srel R WX T AR uSl B Ud asd SRSl bl §HfUd BT s8R | e e @t
SR a1 (fder Fafta & f yeR & g 13 3 IHeR dedse | ure g6 | g Seary
Uq ¥l @ forg d9arse www.eproc2.bihar.gov.in ST ST el 2 |
fIeR waR, gy fFEfr favrr, RER St fAdus fgemaett 2007 (Henfed) vd figr e fAmior
Wfgar & AufSd g9 159 (W) & IFid 25 ARG A 31w TAT 200 ARG & FHH AN B ASHRIT &
T el & fog wgfa sl # o= /59 WReR vd Aadeie aEl § b daget @ fAfder
AT T SR & |
() e-proc 2.0 yolrell & agq #ra online fafy & wwfda EMD (e @) WfY) & Wor
By SRAY | QT 81 v W fAfasr A T8 g
(i) ¥I® g™T O U T enred &) Y R Rl YeR &1 e 9T g1 <7 T8 '
(i) e YRR Yo IR A A1 gevre A fied (Hise /Sfie &1E), A e,
T § U% S /IR S U D ARE A A far S sifant 7
IS JATAARA YA & T drs, 39 (AT e o # Ieoitaa fafy vd ww
H UBd, S-UIRATE Urdd www.eproc2.bihar.gov.in TR IUele fHaT ST 3nasd
2| ST FEaEd, edd ofhd /Im@a (gieedl) @ oy R ff Brur & g
faerg / fdsT Hafe (Submit) T8 8 /3ifFemsd @& Ry (Reconciliation)
T8 B9 & Ry & forg fumT & &8 et 1281 grfY |
(“Bid Processing Fee is mandatory to be paid through online mode i.e. Internet
payment gateway (Credit/Debit Card), Net banking, NEFT/RTGS.”
“Bids along with necessary online payments must be submitted through e-
Procurement portal www.eproc2.bihar.gov.in before the date and time specified in
the NIT. The department doesn’t take any responsibility for the delay/Non
Submission of Tender/Non Reconciliation of online Payment caused due to Non-
availability of Internet Connection, Network Traffic/Holidays or any other reason.”)
ided Wb PY BRTGII Bl YIS B @ Yd Aag B gU HHd Afhd w0 aifds feht
WG BRI BT pHID TR/ T G & MR W g e off a9 | a4 siffiera fies
(Pdf), wagw 3iffthd (MS Office), FRAMRRIS Ars (Compatibility Mode), SfiEgsh ®iee
(JPEG Format) % & smars (Upload) f&d Y, o9 ®wR¥E (Format) ¥ 3uelie SiRpHeH
(upload document) & SrS+arE /3= (Download/open) =&l B9 UX B1E <TaT ARG A& BITT |
HIgH Wb PR IS by T ATl @1 grevarsiaferc! /fafsifafedy (Downloadability/
visibility) ¥ qof wuor dqe 8 of |
gevie a1 A {60 TR @ FE BN B ey @1 15 W qra7 Ag T B | o g dt @
=12V b sifod w7 & qd &1 Szl | g9 3G 9IS BT Ueis oY o |
dre ural R 31 Sifcm FuiRa f[fy &1 1200 a1 wfy & Ffawr som @ FeiRa 999 @ o
gfe www.eproc2.bihar.gov.in &1 TAR 2 €2 W 3fs 9T & forv ik e+ B9 & Rerfy
¥ fAfder srem o RfY W@ el e @ forg feiRa v 9o fRAwava & s
f=l fl UBR BT Yg—u7 BT JqAEe W YHIT foar ST | efewcrery o1 sy qd e
@ Td a1 ®Ror qarg 9T 3T w9 @7 ASR R @ |
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Nﬂ{% b A\%ﬁ\’”ﬂ




Z — ———————

19.

20.

21.

HITH! P P WIS, Urdherd, FIT W Ud AT W gaarfe & Refa, fator amfial o
Sueterdr @ Refy & qoiwuvr e 89 @ ugarq & (e 7 wrr o &1 wHe fear o g |
59 dey # g1g ¥ foefl ) yBR P qraT A=Y A8 BN

(i)

(ii)
()
(@)

(iii)

5T AR B el fmT a7 wveme # =+ Soft # Srelt (@ § St Ty 3perar
P1af | dfed (debarred) Hagsd 39 e # w17 oM @AY T BT |

fAfaeT a0 oy I wal B R B P dTacE, Pls Adad A H 9w o B
gy T8l Bnl afe —

wage @ g fod RuiRa o, faawoft, o v ar Qvgar vArr o3 @ wu 4§ |afid
foiT BTTOTa AT SRS # AT AT TAIE B dren aeg il T far wan B

fops) ded &1 B e &1 Refe (Record) @RME &7 81 rfd, Iwiv afmdfed $rd
BT AR B XA 8, G ) udf & SIgER R e w0 9 R T8 fhar 8, gd
W ardfed fadt v B @ B H TR e fFar 81, fQae a1 sfem 8, faxdiy
Jterar g gg ol |

T e H 3P BT U, HE B Yey e, wed |y gd et
Al & UGURE AT §1 UGl W PR XA a6l USURS Jd 4wl fice ¢ ol a8
%Y /e /gganT afafe /e aver ffaer § W oW @1 ur J@l gR

fAfaer % T @ A dBe) 91 # UE gUE g (Adferee) W oiad yEro—uE / difed

IAIRT U W @ Wiy 3ifda F¥ gY s (UPLOAD) bl ST 8 |

(i)

(ii)
(iii)
(iv)
(v)
(vi)
(vii)

(viii)

(ix)
(x)

(xi)

(xii)

& cleale

25 TG W NP TAT 200 TR | FHH WA @ Aromeit & At ol & oy dwa /rsa
TR Td Adefe &5 # Mt dagel @ wfaa 4ot 4 ffa fees gamo—us o
BT Ui |

AR BH /HFH & AW # SIe U9 nfdwmed 3t TEIRTISH &1 81T Ui |

19 e @ Brm Ui |

forer gfers orflere g1 ARl STaRYT yHIv-—UH @ BRI Ui |

GST f&ed yov—u=a &1 BT ufd |

Tagd @ §ie 3ms< (Bid Amount) T BH A HH 25 % g7 (invest) B &
Y9 UF / ETHUITaH |

Hagd @ el Te @ Brf ud aftad drat & fdr W@k G| oY B e w8 9o
BT B AAT PIs FTY ARG Tei 81 O 39 MY BT AU T / YO G |
HIYT $T AU GH —

“H STENERIER) (ATH—TE TS SR H TTH) oo A /GgA /T
1 S, Y9 Ydes HIYOTT BT/ Bl g b —

W /TR foeg Ol gor &1 s amen fhf W =marerT § fGaree 981 2 |
31 /& forefl TREHR) / STETRB WS N1 fearR (Debar), idferes (Blacklisted)
3rerar T Ua faxi 9f & erer R¥rg=s (Rescind) =81 fobar arm 2 |

W/ TANT Bg fpeay deel @ifma 8 ufd /ueh, Arr /U, 918 /989 9 39 e
S A U & waefl) WOt st § e sifRiar /wede SIfir / dridTerd
IFHTT / <IAT IRTRIBRY / @I & ®U § SRR 78l © |

fAfaer § derm ¥l -, Frrea, fJaRel | €

SUYa BB ‘H, @ T T H TAd G a7 BT QT R I Jfq@r B " A
J DT AWG I, Thell, Wlell U WF W FeH Wio R, W /AR SR fafd
AR qUS, AR/ TAR f6U B @il gt # a5 a3, TR S5 v @) dRars @
forg e B |

THg A & 3R QUf IR T HTE BT BriuTed AMAdr @ WR W R yHo—uA
@ BT R |

AT HTe BT Yot RT RRTH draar wre rfiiarett &1 AR & § S we B
VT T AT T H qdhHIe] GuRATger RIh o gUl fIaRv) & ey dded (FrRier
o) don g e &1 ufy sug—us vd fAfoia o @ Qefire araar
JHIU-UF BT BT Ui |

B H g B dlel IF—AYF T4 UG SUBRVN bl TICT YA U IdT Hdadh
ERT fodll o &afd /w9 IF—dF U Uil SUBRYN & VU] BRI BT LU
v e wfad/wd R g9-\95 Ud I[uraar SuGReT T AT O JET 8 @
UR—eY—uF T S9a SN IF—HIF Y9 Ul SUBRYI AT WIHE JA-TF Bl
BT Ufd |

FASY B /IS B BT SRS I WR A R 27 9d JH0—9F d1 BRI

ufa |
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22

23.

24.

25.

(xiii) fora ofg a9t § & g @9 9§ &7 aRes wds< (Chartered Accountant) &RT
afffses a1ffes e 3R UDIN 92 (w.e.f 1 TS 2020) o O/ Ui |

g av fAfder—
@) @ & gRewr ud @1 W | 9iwd & w9 § 31w, WeR 91 F R (3P g9 vl
#) sifrd foar Sy |

@)  AfaRad WRwRE TR (Additional Performance Guarantee) TVATIT faUs & &% | &H
X SGd B Il HAGDI | YHRRAH B G4 Urg (5) gRwd AT B Al (Security

deposit) @ faRad, 3ifReT TRBHET TR (Additional performance Guarantee) f=ferRaa

T A U B SR —

0] gRETT faus @Y X W 0 ¥ 5 UYd $H SEd & alal fder & fory 0.25 wfowa afaRad

ard 9finy (Additional Performance Guarantee) 3ftT 01 9fIwd S&7 &9 &)X & forg off

ST |
(i) AT AU @Y e 9 5 W 15 UfWd BH S§d & d Hfdar @ o 05 wftma eifaRad

@14 uft] (Additional Performance Guarantee) ufd 01 ufivd Sgd & &) & fofg off

SRR |
(iii) gRAmT fus @ &) ¥ 15 ¥ 20 Uf9d 9 SE€d &) arel [fder @ forg o1 wfima efaRead
@i 9fn] (Additional Performance Guarantee) Hf7 01 #fivd Sgd &9 &¥ @& ferw o

(iv) %Imﬁwﬁzomﬁwmmeﬁﬁa%mozqﬁweﬁﬁzﬁ

%ﬂﬁﬁ (Additional Performance Guarantee) ufd 01 ¥fwd Sgd @4 &) & foay off
[

SHIEUETC R e

(a) 3 URod o9 <X & forg IfRad IReike TRET (Additional Performance Guarantee):-
3x0.25 3fd 0.75 gfowd |

(b) 7 Ufiwd &F &} @ forg afiRad dReRA TRET (Additional Performance Guarantee):-
5x0.25 + 2 x 0.5 = 2.25 yfud

(c)  uRHT Tz & 10 URIET FH 8§ R P folY 5x0.25 +5x0.5 = 3.75 Ufawd

% daiiar 9 ST Bied 5 9 Seaifgd fIf T8 F9g W GIel STRATT | Jdirat

drs 31 Fegied YR o difereT & MR WR fhar SR Ud dag®d da-iial §1s

H AT Y 9 9Tl de® /Hded! BT 8 A 4 Wil SR |

ffaer fFAsares

() S BREH 21 D (1) ¥ (xiv) F A DS FETTT uere (Up-load) & o v
mmwwﬁmaﬁﬁaﬁﬁmaﬁaﬂﬂ@wﬁmﬁﬁﬁm

|
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